



Bidder:	Nesbitt	Hamby	Cornerstone (Saw)	RE Smith	Arning	Dynamic	Carson-Mitchell
Schedule (Calendar days from NTP)	225	210	220	180	110	190	210
Addenda Acknowledged	1, 2	1, 2	1, 2	1, 2	1, 2	2	1, 2
Statement of Qualifications Included	Y	Y	Y	Y	Y	Y	Y
Bid Bond Included	Y	Y	Y	Y	Y	Y	Y
Total Base Bid	\$ 2,083,000	\$ 2,199,000	\$ 1,969,508	\$ 2,099,000	\$ 1,804,360	\$ 2,178,019	\$ 2,120,750
Project Total	\$ 2,083,000.00	\$ 2,199,000.00	\$ 1,969,508.00	\$ 2,099,000.00	\$ 1,804,360.00	\$ 2,178,019.17	\$ 2,120,750.00