

FROM: R. E. Smith Construction Company
1036 W. 2nd St.
Joplin, MO 64801

(hereinafter called "Bidder")

TO: Attn: Todd Wiesehan
Christian County Commission
100 W. Church St., Ste 100
Ozark, MO 65721

(hereinafter called "Owner")

RE: Christian County Operations Building – Phase II County Office Infill

Architect-Engineer Project No. 25-051.00

=====

The Undersigned, having received and examined the Drawings, the Project Manual, and Addenda for the above referenced Project, proposes to furnish all labor, materials, equipment, supervision and all associated items required for completion of the Work, as required by and in strict accordance with the above-named documents for the following sum:

A. BASE PROPOSAL

Bidder agrees to perform all of the Work necessary to complete the Total Project as described in the Project Manual and indicated on the Drawings for the sum of:

Two million nine hundred thousand dollars (\$2,099,000.00)

(Amount shall be indicated in both words and figures. In case of discrepancy, the amount indicated in words shall govern.)

B. TIME OF COMPLETION

The Bidder agrees to achieve Substantial Completion for Phase I work within 180 calendar days from the date that the Notice to Proceed is issued. The Bidder also agrees to achieve Final Completion of the Work, for each project, not less than sixty (60) calendar days after Substantial Completion is achieved. The Contractor further agrees to pay to or allow the Owner as liquidated damages the sum of Five Hundred Dollars (\$500.00) per calendar day, per each project, after the date agreed to for Substantial Completion and Five Hundred Dollars (\$500) per calendar day after the day set for Final Completion as specified in Article 10 - Liquidated Damages of the General Conditions for each day thereafter that the work remains incomplete.

C. ADDENDA

The Undersigned has received and examined the following Addendum numbered 1, 2, and has incorporated their provisions in this Bid.

D. FURTHER CONDITIONS

The Undersigned, by submitting this Bid, further agrees:

1. That this Bid shall be valid and may not be withdrawn within 45 days after the scheduled closing time for receiving bids.
2. To accept the provisions of the "INSTRUCTIONS TO BIDDERS."
3. To enter into and execute a Contract, if awarded on the basis of this Proposal, and to furnish the Performance Bond and Labor and Material Payment Bond in accordance with the General Conditions of the Contract.
4. To accomplish the Work in accordance with the Contract Documents, of which this Proposal is made a part.
5. To coordinate and schedule all Work with Owner.
6. That it is understood that the Owner may reject any or all bids and waive any formalities.

E. SUBCONTRACTORS:

Each Bidder shall be required upon request to provide a list of subcontractors to the Owner within 24 hours of the Bid Date.

F. I have completed the Bid and have enclosed the following:

1. Bid Security, in specified amount, and copy of Surety Agent's Power of Attorney.
2. Contractor's Statement of Qualifications.

=====

Respectfully submitted:

Bidder: R. E. Smith Construction Company

Signature: 

Date: February 5, 2026

Title: CEO

Business Address: 1036 W. 2nd St.

Joplin, MO 64801

Telephone Number: (417) 623-4545

If Bidder is a Partnership, complete the following:

Name of Partners: N/A

If Bidder is a Corporation, complete the following:

Name and Address of President: Richard D. Smith

9812 Arch Lane, Joplin, MO 64804

Name and Address of Treasurer: 9808 Arch Lane, Joplin, MO 64804

(SEAL)
(If Bid is by
a corporation)

END OF SECTION

Document A310™ – 2010

Conforms with The American Institute of Architects AIA Document 310

Bid Bond

CONTRACTOR:

(Name, legal status and address)

R. E. Smith Construction Company
1036 W 2nd St
Joplin, MO 64801

SURETY:

(Name, legal status and principal place of business)

Merchants National Bonding, Inc.
P.O. Box 14498
Des Moines, IA 50306-3498
Mailing Address for Notices

This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable.

OWNER:

(Name, legal status and address)

Christian County Commission
100 W. Church St., Ste 100
Ozark, MO 65721

BOND AMOUNT:

5%

Five Percent of Amount Bid

PROJECT:

(Name, location or address, and Project number, if any)

Christian County Operations - Phase II County Office Infill, 479 N. Government Plaza Circle, Ozark, MO 65721

The Contractor and Surety are bound to the Owner in the amount set forth above, for the payment of which the Contractor and Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, as provided herein. The conditions of this Bond are such that if the Owner accepts the bid of the Contractor within the time specified in the bid documents, or within such time period as may be agreed to by the Owner and Contractor, and the Contractor either (1) enters into a contract with the Owner in accordance with the terms of such bid, and gives such bond or bonds as may be specified in the bidding or Contract Documents, with a surety admitted in the jurisdiction of the Project and otherwise acceptable to the Owner, for the faithful performance of such Contract and for the prompt payment of labor and material furnished in the prosecution thereof; or (2) pays to the Owner the difference, not to exceed the amount of this Bond, between the amount specified in said bid and such larger amount for which the Owner may in good faith contract with another party to perform the work covered by said bid, then this obligation shall be null and void, otherwise to remain in full force and effect. The Surety hereby waives any notice of an agreement between the Owner and Contractor to extend the time in which the Owner may accept the bid. Waiver of notice by the Surety shall not apply to any extension exceeding sixty (60) days in the aggregate beyond the time for acceptance of bids specified in the bid documents, and the Owner and Contractor shall obtain the Surety's consent for an extension beyond sixty (60) days.

If this Bond is issued in connection with a subcontractor's bid to a Contractor, the term Contractor in this Bond shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.

When this Bond has been furnished to comply with a statutory or other legal requirement in the location of the Project, any provision in this Bond conflicting with said statutory or legal requirement shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be deemed incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory bond and not as a common law bond.

Signed and sealed this 5th day of February, 2026.

Heather Sprague
(Witness)

R. E. Smith Construction Company

(Principal)

(Seal)

By: [Signature]

(Title)

Merchants National Bonding, Inc.

(Surety)

By: [Signature]

(Title) Kelly R. Watson

Attorney-in-Fact



MERCHANTS

BONDING COMPANY™

POWER OF ATTORNEY

Know All Persons By These Presents, that MERCHANTS BONDING COMPANY (MUTUAL) and MERCHANTS NATIONAL BONDING, INC., both being corporations of the State of Iowa, and MERCHANTS NATIONAL INDEMNITY COMPANY, an assumed name of Merchants National Bonding, Inc., (herein collectively called the "Companies") do hereby make, constitute and appoint, individually, **Kelly R Watson**

Surety Bond #: Bid Bond

Principal: R. E. Smith Construction Company

Obligee: Christian County Commission

their true and lawful Attorney(s)-in-Fact, to sign its name as surety(ies) and to execute, seal and acknowledge any and all bonds, undertakings, contracts and other written instruments in the nature thereof, on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

This Power-of-Attorney is granted and is signed and sealed by facsimile under and by authority of the By-Laws adopted by the Board of Directors of the Companies.

"The President, Secretary, Treasurer, or any Assistant Treasurer or any Assistant Secretary or any Vice President shall have power and authority to appoint Attorneys-in-Fact, and to authorize them to execute on behalf of the Company, and attach the seal of the Company thereto, bonds and undertakings, recognizances, contracts of indemnity and other writings obligatory in the nature thereof."

"The signature of any authorized officer and the seal of the Company may be affixed by facsimile or electronic transmission to any Power of Attorney or Certification thereof authorizing the execution and delivery of any bond, undertaking, recognizance, or other suretyship obligations of the Company, and such signature and seal when so used shall have the same force and effect as though manually fixed."

In connection with obligations in favor of the Florida Department of Transportation only, it is agreed that the power and authority hereby given to the Attorney-in-Fact includes any and all consents for the release of retained percentages and/or final estimates on engineering and construction contracts required by the State of Florida Department of Transportation. It is fully understood that consenting to the State of Florida Department of Transportation making payment of the final estimate to the Contractor and/or its assignee, shall not relieve this surety company of any of its obligations under its bond.

In connection with obligations in favor of the Kentucky Department of Highways only, it is agreed that the power and authority hereby given to the Attorney-in-Fact cannot be modified or revoked unless prior written personal notice of such intent has been given to the Commissioner - Department of Highways of the Commonwealth of Kentucky at least thirty (30) days prior to the modification or revocation.

In Witness Whereof, the Companies have caused this instrument to be signed and sealed this 5th day of February, 2026



MERCHANTS BONDING COMPANY (MUTUAL)
MERCHANTS NATIONAL BONDING, INC.
MERCHANTS NATIONAL INDEMNITY COMPANY

By


President

STATE OF IOWA

COUNTY OF DALLAS ss.

On this 5th day of February, 2026

, before me appeared Larry Taylor, to me personally known, who being by me duly sworn did say that he is President of MERCHANTS BONDING COMPANY (MUTUAL), MERCHANTS NATIONAL BONDING, INC., and MERCHANTS NATIONAL INDEMNITY COMPANY; and that the seals affixed to the foregoing instrument are the Corporate Seals of the Companies; and that the said instrument was signed and sealed in behalf of the Companies by authority of their respective Boards of Directors.





(Expiration of notary's commission
does not invalidate this instrument)

Notary Public

I, Elisabeth Sandersfeld, Secretary of MERCHANTS BONDING COMPANY (MUTUAL), MERCHANTS NATIONAL BONDING, INC., and MERCHANTS NATIONAL INDEMNITY COMPANY do hereby certify that the above and foregoing is a true and correct copy of the POWER-OF-ATTORNEY executed by said Companies, which is still in full force and effect and has not been amended or revoked.

In Witness Whereof, I have hereunto set my hand and affixed the seal of the Companies on this 5th day of February, 2026



Secretary

CONTRACTOR'S STATEMENT OF QUALIFICATIONS

*Submit with Bid

1. Name and Address (with zip code) of Firm.

R. E. Smith Construction Company

1036 W. 2nd St.

Joplin, MO 64801

Federal ID No. 44-0664110

2. Area Code and Telephone
Number. 417-623-4545

3. Area Code and Fax
Number. 417-782-6738

For Corporation Only:

4. Date of
Incorporation. February 1962

5. Name of State(s), in which
incorporated. Missouri

6. If not incorporated in Missouri; give Certificate of Authority to do business in Missouri.
(Certificate Number and
Date). N/A

7. President's
Name. Richard D. Smith

8. Secretary's
Name. Amber Duncan

For Partnership Only:

11. Date of
Organization.

12. Is the partnership:

☐ General
☐ Limited
☐ Association

13. Name and addresses of all partners (with zip codes).

A.

B.

C.

NOTE: If the Bidder is a Joint Venture, then all parties to the Joint Venture must complete a separate Statement of Qualifications.

14. If you have done business under a different name, please give name and location.

General Information: All questions must be answered and the data given must be clear and comprehensive. This statement must be notarized. If necessary, questions may be answered on separate attached sheets. Additional information may be submitted, if so desired.

15. Number of permanent employees. 45

16. Geographical limits of operation. 150 mile radius

17. How many years have you been engaged in construction under your present firm name or trade name? 74 years

18. General character of work performed by you.
Concrete, General Trades

19. List the most important contracts recently completed by you, include at least 2, stating approximate gross cost for each, and the month and year
See Attachment A

20. List customer references for current and recently completed contracts of a similar nature. Provide company name, address of construction, contact name, and contact phone, and architect's name and contact phone. The City prefers that all such customers during the last three years be listed but you must list all customers for the last year prior to submitting this statement. (Attach as necessary)
See Attachments A and B

21. Contracts on hand: (Schedule these, showing gross amount of each contract and the respective anticipated dates of completion.)
See Attachment B

22. Have you ever failed to complete any work awarded to you. If so, where and why?
No

23. Have you ever been put on liquidated damages on any contract awarded to you. If so, where and why? No
24. Have you ever defaulted on a contract? If so, where and why? No
25. Has your firm ever engaged in litigation or mediation for the settlement of claims or disputes arising out of a construction contract? If so, give particulars. No
26. List your major equipment available for the type of work described by the specifications.
See Attachment C
27. To what extent would you expect to employ Subcontractors?
65%
28. List experience in construction work similar in nature and scope.
See Attachments A and C
29. List background and experience for the principal members of your organization include the Officers.
See attachments A & C
30. Give bank reference.
Pinnacle Bank, 802 Main, Joplin, MO 64801
417-623-8860
Eric Hill
31. Will you, upon request, fill out a detailed financial statement and furnish any other information that may be required by the Owner.
Yes

The undersigned hereby authorizes and requests any person, firm, or corporation to furnish any information requested by the Owner in verification of the recitals comprising his Statement of Qualifications.

Dated at Joplin, MO this 5th day of February, 20 25.

Firm Name: R. E. Smith Construction Company

By: [Signature]
Signature

Print Name/Title CEO

State of MO)

) SS

County of Jasper) Clinton R. Walton, being
duly sworn, deposes and


says that he is (Title) CEO of
R. E. Smith Construction Company

and that the answers to the foregoing questions and all statements therein contained are true and correct. Subscribed and sworn to before me this 5th day of
January, 20 26.

Vickie Sprague
Notary Public

My commission expires: 10/08/2029

END OF SECTION



Attachment A
Completed in Past 3 Years (Partial List)

Project:	Carl Junction Schools Misc. Bond Projects
Location:	Misc. Addresses
Owner:	Carl Junction Schools – David Pyle – 417-649-7026
Construction Cost:	\$16,600,000.00
Architect:	Corner Greer & Associates, Inc. 716 S. Main St. Joplin, MO 64801 417-206-3134 Michael Wishmeyer
Completion Date:	10/2025
Project:	Crowder College Victory Renovation
Location:	3405 John Q. Hammons Blvd., Joplin, MO 64804
Owner:	Crowder College – Jon Paul – 417-455-6308
Construction Cost:	\$11,914,675.00
Architect:	Paragon Architecture, LLC 637 W. College St. Springfield, MO 65806 Jessica Struckhoff 417-885-0002
Completion Date:	12/2025
Project:	Crowder College Diesel Tech Expansion
Location:	601 LaClede Ave., Neosho, MO 64850
Owner:	Crowder College – Jon Paul – 417-455-6308
Construction Cost:	\$1,398,577.00
Architect:	Paragon Architecture, LLC 637 W. College St. Springfield, MO 65806 417-885-0002
Completion Date:	12/2025
Project:	Willard North Elementary and Middle School Additions and Renovations
Location:	409 S. Farm Rd. #A - 205 Miller Rd., Willard, MO 65781
Owner:	Willard R-II School District - 417-742-2584 – Cathy Shoup
Construction Cost:	\$2,193,448.00
Architect:	Paragon Architecture, LLC 637 W. College St. Springfield, MO 65806 417-885-0002
Completion Date:	7/2025
Project:	Ebenezer Fire Station #1
Location:	1391 W. State Highway WW, Springfield, MO 65803
Owner:	Ebenezer Fire Protection District – 417-833-0128 – Nelson Prewitt
Construction Cost:	\$4,365,400.00
Architect:	Buxton Kubik-Dodd Design Collective 3100 S. National Ave., Ste. 300 Springfield, MO 65807 417-890-5543
Completion Date:	05/2025

Attachment A
Completed in Past 3 Years (Partial List)

Project: Willard High School Safe Room
Location: 515 E. Jackson St., Willard, MO 65781
Owner: Willard R-II School District - 417-742-2584 – Cathy Shoup
Construction Cost: \$7,386,191.00
Architect: Paragon Architecture, LLC
637 W. College St.
Springfield, MO 65806
417-885-0002
Completion Date: 8/2024

Project: Willard Central Elementary Additions and Renovations
Location: 2625 N. Farm Rd. 101, Springfield, MO 65802
Owner: Willard R-II School District - 417-742-2584 – Cathy Shoup
Construction Cost: \$7,971,104.00
Architect: Paragon Architecture, LLC
637 W. College St.
Springfield, MO 65806
417-885-0002
Completion Date: 8/2024

Project: Willard South Elementary Additions and Renovations
Location: 4151 W. Division St., Springfield, MO 65802
Owner: Willard R-II School District - 417-742-2584 – Cathy Shoup
Construction Cost: \$10,071,855.00
Architect: Paragon Architecture, LLC
637 W. College St.
Springfield, MO 65806
417-885-0002
Completion Date: 8/2024

Project: Barry Lawrence Regional Library Administration Remodel
Location: 213 6th St., Monett, MO 65708
Owner: Barry-Lawrence Regional Library – 417-235-6646 – Gina Milburn
Construction Cost: \$773,000.00
Architect: Paragon Architecture
430 S. Glenstone Ave.
Springfield, MO 65802
417-885-0002
Completion Date: 11/2024

Project: New Fire Station for Eagle Rock-Golden-Mano Fire Protection Dist.
Location: 30625 MO-65, Eagle Rock, MO 65641
Owner: Eagle Rock-Golden-Mano Fire Protection District -- 417-271-3642 – Mark Pierson
Construction Cost: \$3,241,435.00
Architect: Ireland Architects, Inc.
1908 E. Sunshine
Springfield, MO 65804
417-885-0002
Completion Date: 11/2024

Attachment A
Completed in Past 3 Years (Partial List)

Project: **Cassville Performing Arts Center**
Location: 1825 State Hwy. Y, Cassville, MO 65625
Owner: Cassville R-IV School District – Jeremy Maples – 417-847-2221
Construction Cost: \$9,865,987.00
Architect: Paragon Architecture, LLC
637 W. College St.
Springfield, MO 65806
417-885-0002
Completion Date: 08/2024

Project: **Joplin Fire Station No. 7**
Location: 6720 E. 30th St., Joplin, MO 64801
Owner: City of Joplin – 417-623-0403 – Fire Chief Geral Ezell
Construction Cost: \$4,455,596.00
Architect: Paragon Architecture, LLC
637 W. College St.
Springfield, MO 65806
417-885-0002
Completion Date: 11/2023

Project: **Ramsey Mediaworks Addition**
Location: 1819 W. 32nd St., Joplin, MO 64804
Owner: Ramsey Mediaworks – 417-782-3694 - Todd and Julie Ramsey
Construction Cost: \$774,572.00
Architect: Paragon Architecture, LLC
637 W. College St.
Springfield, MO 65806
417-885-0002
Completion Date: 11/2023

Project: **Crowder College Auto Expansion**
Location: 601 Laclede Ave., Neosho, MO 64850
Owner: Crowser College
Construction Cost: \$507,409.00
Architect: Paragon Architecture, LLC
637 W. College St.
Springfield, MO 65806
417-885-0002
Completion Date: 10/2023

Project: **Crowder College Elsie Plaster Renovation**
Location: 601 Laclede Ave., Neosho, MO 64850
Owner: Crowser College
Construction Cost: \$574,639.00
Architect: Paragon Architecture, LLC
637 W. College St.
Springfield, MO 65806
417-885-0002
Completion Date: 10/2023

Attachment A
Completed in Past 3 Years (Partial List)

Project: Crowder College Dell Reed Expansion
Location: 601 Laclede Ave., Neosho, MO 64850
Owner: Crowser College
Construction Cost: \$1,391,544.70
Architect: Paragon Architecture, LLC
637 W. College St.
Springfield, MO 65806
417-885-0002
Completion Date: 9/2023

Project: Willard Central Elementary HVAC Replacement & Re-Roof
Location: 2625 N. Farm Rd. 101, Springfield, MO 65802
Owner: Willard R-II School District
Construction Cost: \$2,447,161.08
Architect: Paragon Architecture, LLC
637 W. College St.
Springfield, MO 65806
417-885-0002
Completion Date: 10/2023

Project: Bolivar Middle School Safe Room
Location: 604 W. Jackson St, Bolivar, MO 65802
Owner: Bolivar R-I School District – 417-326-5291 – Dr. Richard Asbill
Construction Cost: \$2,995,861.38
Architect: Paragon Architecture, LLC
637 W. College St.
Springfield, MO 65806
417-885-0002
Completion Date: 9/2023

Project: Wheaton Cafeteria Tornado Shelter
Location: 116 Mcall Ave., Wheaton, MO 64874
Owner: Wheaton R-III School District – 417-652-3914 – Dr. Tish Wilson
Construction Cost: \$2,870,985.81
Architect: Paragon Architecture, LLC
637 W. College St.
Springfield, MO 65806
417-885-0002
Completion Date: 9/2023

Project: Marshfield Fire Station No. 1
Location: 521 S. Prairie Lane, Marshfield, MO 68706
Owner: Marshfield Fire Protection District – 417-859-0884 – Michael Taylor
Construction Cost: \$1,742,647.61
Architect: Buxton Kubik Dodd Design Collective
3100 S. National Ave., Ste. 300
Springfield, MO 65807
417-890-5543
Completion Date: 3/2023

Attachment A
Completed in Past 3 Years (Partial List)

Project:	Strafford FEMA Safe Room
Location:	West McCabe St., Strafford, MO 65757
Owner:	Strafford R-VI School District – 417-736-7004 – Mark Hedger
Construction Cost:	\$2,777,243.00
Architect:	Buxton Kubik Dodd Design Collective 3100 S. National Ave., Ste. 300 Springfield, MO 65807 417-890-5543
Completion Date:	7/2023
Project:	Marshfield Early Childhood Center
Location:	Marshfield, MO
Owner:	Marshfield R-I School District – 417-859-2120 – Mike Henry
Construction Cost:	\$7,959,416.71
Architect:	Paragon Architecture, LLC 637 W. College St. Springfield, MO 65806 417-885-0002
Completion Date:	5/2023
Project:	New Monett Middle School, Security Upgrades & Renovations
Location:	Monett, MO
Owner:	Monett R-I School District – 417-235-7422 – Marke Drake
Construction Cost:	\$22,116,089.40
Architect:	Sapp Design Associates 3750 S. Fremont Ave. Springfield, MO 417-877-9600
Completion Date:	08/2023
Project:	New Monett Middle School FEMA Safe Room Addition
Location:	Monett, MO
Owner:	Monett R-I School District – 417-235-7422 – Marke Drake
Construction Cost:	\$1,611,834.30
Architect:	Sapp Design Associates 3750 S. Fremont Ave. Springfield, MO 417-877-9600
Completion Date:	08/2023
Project:	York Elementary Springfield
Location:	Springfield, MO
Owner:	Springfield R-12 School District
Construction Cost:	\$16,284,604.13
Architect:	Paragon Architecture, LLC 637 W. College St. Springfield, MO 65806 417-885-0002
Completion Date:	7/2023

Attachment A
Completed in Past 3 Years (Partial List)

Attachment B
Major Construction Projects in Progress

Project: **Springfield Little Theatre – The Fort**
Location: 357 N. Fort Ave.
Owner: Springfield Little Theatre at the Landers Theatre – 417-869-3869
Alex Scranton
Construction Cost: \$596,535.00
Architect: Paragon Architecture, LLC
637 W. College St.
Springfield, MO 65806
417-885-0002
Completion Date: 7/2026

Project: **Hickory County R-I Skyline Schools PAC Bond Issue #24-892**
Location: 20663 US-65
Urbana, MO 65757
Owner: Hickory County R-I Skyline Schools – 417-993-4241 – Jason Pursley
Construction Cost: \$3,930,000.00
Architect: Paragon Architecture, LLC
637 W. College St.
Springfield, MO 65806
417-885-0002
Completion Date: 1/2027

Project: **LDS Berryville Meetinghouse and Paring Addition**
Location: 806 W. Freeman Ave., Berryville, AR 76616
Owner: The Church of Jesus Christ of Latter-Day Saints, A Utah corp. sole
406-465-6467 – Scott Crossley
Construction Cost: \$1,894,085.00
Architect: Hanney & Associates, Architects
1726 S. Hillside
Wichita, KS 67211
316-683-8965
Completion Date: 7/2026

Project: Willard R-II School District 2025 Bond Projects
Location: Misc. Locations
Owner: Willard School District - 417-742-2584 – Cathy Shoup
Construction Cost: \$11,000,000.00
Architect: H Design Group
5039 S. National
Springfield, MO 65810
417-887-6595
Todd Bolin
Completion Date: 7/2027

Project: Council of Churches Safe to Sleep
Location: 3055 E. Division St., Springfield, MO 65802
Owner: Council of Churches – 417-862-3586 – Jaimie Trussell
Construction Cost: \$2,000,000.00
Architect: Paragon Architecture, LLC
637 W. College St.
Springfield, MO 65806
417-885-0002
Completion Date: 5/2026

Attachment C

2009	Backhoe Case Loader 580 SMIII w/ 24" Bucket
2014	Backhoe Trackloader CAT 308
2021	Case CX80C Mini Excavator
2007	Case Loader 480LL w/ Box Blade
2014	Case SR210 T4F Skid Steer
2009	Case 430 SSL Skid Steer
2007	Case 430 Skid Steer
2017	Case TR310 Track Loader
2021	Case TR310-B Track Loader
2021	Case TR310-B Track Loader
2023	Case TR310-B Track Loader
2024	Bobcat T66 Skid Steer
2005	Gehl Telehandler w/ 48" bucket & platform
2014	Gehl Telehandler
2019	Manitou Telehandler
2013	Kubota RTV 400 CI-A
2019	Kubota RTV 500
2007	Okaoa Hydraulic Breaker

2015	Sweepster 22585M 84" Angle Broom w/ Hyd Angle Kit
2015	Toyota Forklift
2017	John Deere Tractor 5045 E
2021	Blue Diamon Heavy Duty Angle Broom
2021	Okada ORV 1500 Hydraulic Breaker for CAT 308